STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENING DATE 09/ 19/ 06 I N SANTA CRUZ COUNTY | N AND NEAR 09/ 20/ 06
CONTRACT NUVBER 05- 491804 WATSONVI LLE FROM ROUTE 152 AND 1 CONTRACT CODE ' C
LOCATI ON 05- SCR- 152-T0. 3/1. 9 SEPARATI ON TO BEVERLY DRI VE NORTH 56 CONTRACT | TEMS
PAVEMENT REHABI LI TATI ON FEDERAL AlD ACST- P152- (069) E
P- P152- (069) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
PROPOSALS | SSUED 4  FUND TOTAL  HA22 11, 000, 000 TOTAL NUMBER OF WORKI NG DAYS 160
NUMBER OF BIDDERS 3  ENG NEERS EST 9,797, 885.00 AMOUNT UNDER 2,102, 190. 00 PERCENT UNDER EST 21. 46
PROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BI DDER | D Bl DDER | NFORVATI ON ( NAVE/ ADDRESS/ LOCATI ON)
1 7,695, 695.00 2 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 7,998, 655.00 3 PAVEX CONSTRUCTI ON DI VI SI ON 408 574- 1400
00000022
120 GRANI TE ROCK WAY FAX 408 365- 9548
SAN JOSE CA 95136
3 9,497,354.00 1 THE DON CHAPI N CO | NC 831 449- 4273

560 CRAZY HORSE CANYON ROAD
SALI NAS CA 93907

00406512
FAX 831 449-0700



05-491804

05- SCR- 152 SUMMARY

09/ 19/ 06
L

Bl DDER | D NAME AND ADDRESS

Bl D245

NI NG BI DDERS PAGE 2

09/ 20/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ABSL
HAYWARD CA

A C CURBS INC
ELK GROVE CA

BAYWOOD ENVI RONVENTAL SERVI CE
FAI RFAX CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

K R C SAFETY COVPANY
VI SALI A CA

LI NEAR OPTI ONS
MENLO PARK CA

M G T TRUCKI NG
SALI NAS CA

NI TTA EROCSI ON CONTROL
LOOM S CA

TRAFFI C LOOPS AND CRACK SEALI NG | NC
ANAHEI M CA

GRI NDI NG

ASPHALT CONCRETE DI KE

STORM WATER POLLUTI ON PREVENTI ON PLAN

VETAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS

STRI PI NG

TRUCKI NG ( PARTI AL)

ERCSI ON CONTRCL

ELECTRI CAL



05-491804

05- SCR- 152 SUMMARY

09/ 19/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

NI NG BI DDERS PAGE 3

09/ 20/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A B S L CONSTRUCTI ON
HAYWARD CA

A C CURBS INC
ELK GROVE CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

K R C SAFETY I NC
VI SALI A CA

LI NEAR OPTI ONS
MENLO PARK CA

M G T TRUCKI NG
SALI NAS CA

TRAFFI C LOOPS CRACKFI LLI NG I NC
ANAHEI M CA

VANGUARD CONSTRUCTI ON
OAKLAND CA

VANGUARD CONSTRUCTI ON
CAKLAND CA

VANGUARD CONSTRUCTI ON
OAKLAND CA

COLD PLANE ( PARTI AL)

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

ERCSI ON CONTRCL

CONSTRUCTI ON AREA SI GNS AND PORTABLE MESSAGE SI GNS

STRI PI NG

TRUCKI NG ( PARTI AL)

I NDUCTI VE LOOP DETECTOR ( PARTI AL)

DECORATI VE SI DEWALK BRI CKS ( PARTI AL)

M NOR CONCRETE ( PARTI AL)

REMOVE CONCRETE, ROAD EXCAVATI ON AND BASE ROCK ( PARTI AL)



05-491804

05- SCR- 152 SUMMARY

09/ 19/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

09/ 20/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

BAYVI EW ELECTRI C
WATSONVI LLE CA

BAYWOOD ENVI RONVENTAL
FAI RFAX CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

FONSECA MCELOROY GRI NDI NG COVPANY

SAN JOSE CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

LI NEAR OPTI ONS
MENLO PARK CA

ROSSI MASONRY
SALI NAS CA

SPIRI TS ROAD A LS
MORGAN HI LL CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

PLACE ASPHALT CONCRETE DI KE AND M SCELLANEQUS AREAS

I NDUCTI VE LOOPS

PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN

VETAL BEAM GUARD RAI L

COLD PLANE

ERCSI ON CONTRCL

THERMOPLASTI C STRI PI NG AND MARKI NG

MASONRY BRI CK

PAI NT Bl NDER

CONSTRUCTI ON AREA SI GNS, PORTABLE CHANGEABLE MESSAGE S| GN



05-491804 Bl D245

05- SCR- 152 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

09/ 19/ 06 09/ 20/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 160 3, 500. 00 560, 000. 00
3 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 300 29. 00 8, 700. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 500. 00 1, 500. 00

PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 25, 000. 00 25, 000. 00
6 074028 TEMPORARY FI BER ROLL M 650 10. 00 6, 500. 00
7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 5 1, 500. 00 7,500. 00
8 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 75 100. 00 7,500. 00
9 074041 STREET SWEEPI NG LS LUMP SUM 10, 000. 00 10, 000. 00
10 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 13, 000. 00 13, 000. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 651, 238. 00 651, 238. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 26, 000. 00 26, 000. 00
13 150206 ABANDON CULVERT M 120 40. 00 4, 800. 00
14 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 240 21. 00 5, 040. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 420 5. 00 7,100. 00
16 150820 REMOVE | NLET EA 2 1, 000. 00 2, 000. 00
17 152255 RESET MAI LBOX EA 16 175. 00 2, 800. 00
18 152320 RESET ROADSI DE SI GN EA 6 150. 00 900. 00
19 152430 ADJUST | NLET EA 4 3, 500. 00 14, 000. 00
20 152440 ADJUST MANHOLE TO GRADE EA 160 900. 00 144, 000. 00
21 152469 ADJUST UTI LI TY COVER TO GRADE EA 210 850. 00 178, 500. 00
22 152604 MODI FY | NLET EA 1 8, 500. 00 8, 500. 00
23 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 127, 000 5. 00 635, 000. 00
24 153210 REMOVE CONCRETE VB 1, 000 200. 00 200, 000. 00
25 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
26 190101 ROADWAY EXCAVATI ON VB 780 100. 00 78, 000. 00
27 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 190 65. 00 12, 350. 00
28 (S) 203014 FI BER ( EROSI ON CONTROL) KG 400 2.00 800. 00
29 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 2 500. 00 1, 000. 00
30 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 20 74. 00 1, 480. 00
31 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 48 13. 00 624. 00
32 260201 CLASS 2 AGGREGATE BASE VB 1,310 170. 00 222, 700. 00
33 390102 ASPHALT CONCRETE ( TYPE A) TONN 24, 900 109. 00 2, 714, 100. 00
34 394001 PLACE ASPHALT CONCRETE DI KE M 1,420 5. 00 7,100. 00
35 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 240 100. 00 24, 000. 00
AREA)

36 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 56 1, 100. 00 61, 600. 00



05-491804 Bl D245

05- SCR- 152 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 19/ 06 09/ 20/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 13.9 6, 500. 00 90, 350. 00
38 620904 300 MM ALTERNATI VE Pl PE CULVERT M 10 650. 00 6, 500. 00
39 620909 450 MM ALTERNATI VE Pl PE CULVERT M 60 650. 00 39, 000. 00
40 650075 600 MV REI NFORCED CONCRETE Pl PE M 2.4 900. 00 2, 160. 00
41 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 2 1, 000. 00 2, 000. 00
42 719305 MANHOLE ( TYPE A) EA 1 5, 500. 00 5, 500. 00
43 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 2 2,000. 00 4,000. 00
44 731502 M NOR CONCRETE (M SCELLANEOUS VB 1, 000 1, 010. 00 1, 010, 000. 00
CONSTRUCTI ON)
45 039314 M NOR CONCRETE ( DECORATI VE S| DEWALK) MR 810 200. 00 162, 000. 00
46 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 779 5. 00 3, 895. 00
47 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POCST) M 260 88. 00 22, 880. 00
48 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 2,175.00 4, 350. 00
49 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 1, 490 50. 00 74, 500. 00
50 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 5,170 .40 2, 068. 00
( SPRAYABLE)
51 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 7,370 1. 00 7,370. 00
52 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 220 2.00 6, 440. 00
53 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 200 .40 3, 280. 00
(BROKEN 10.98 M- 3.66 M
54 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 460 4.50 11, 070. 00
55 (S) 860810 | NDUCTI VE LOOP DETECTOR LS LUMP SUM 400, 000. 00 400, 000. 00
56 999990 MOBI LI ZATI ON LS LUMP SUM 180, 000. 00 180, 000. 00

TOTAL 7,695, 695. 00



05-491804 Bl D245
05- SCR- 152 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 19/ 06 09/ 20/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 5, 000. 00 5000. 00 5, 000. 00 5000. 00
2 2,500. 00 400000. 00 4,000. 00 640000. 00
3 18. 00 5400. 00 10. 00 3000. 00
4 4,500. 00 4500. 00 4,000. 00 4000. 00
5 15, 000. 00 15000. 00 25, 000. 00 25000. 00
6 26. 00 16900. 00 20. 00 13000. 00
7 1, 400. 00 7000. 00 3, 000. 00 15000. 00
8 450. 00 33750. 00 300. 00 22500. 00
9 25, 000. 00 25000. 00 48, 000. 00 48000. 00
10 15, 000. 00 15000. 00 18, 000. 00 18000. 00
11 354, 000. 00 354000. 00 500, 000. 00 500000. 00
12 25, 000. 00 25000. 00 32, 000. 00 32000. 00
13 58. 00 6960. 00 5. 00 600. 00
14 21.00 5040. 00 25.00 6000. 00
15 20. 00 28400. 00 5. 00 7100. 00
16 1, 500. 00 3000. 00 1, 500. 00 3000. 00
17 600. 00 9600. 00 300. 00 4800. 00
18 150. 00 900. 00 450. 00 2700. 00
19 2, 800. 00 11200. 00 2,500. 00 10000. 00
20 500. 00 80000. 00 1, 000. 00 160000. 00
21 400. 00 84000. 00 500. 00 105000. 00
22 4,200. 00 4200. 00 5, 000. 00 5000. 00
23 6. 00 762000. 00 6. 00 762000. 00
24 135. 00 135000. 00 425. 00 425000. 00
25 50, 000. 00 50000. 00 50, 000. 00 50000. 00
26 200. 00 156000. 00 150. 00 117000. 00
27 65. 00 12350. 00 100. 00 19000. 00
28 2.00 800. 00 2.00 800. 00
29 1, 350. 00 2700. 00 1, 000. 00 2000. 00
30 262. 00 5240. 00 175. 00 3500. 00
31 5. 00 240. 00 3.50 168. 00
32 187. 00 244970. 00 220. 00 288200. 00
33 112. 00 2788800. 00 116. 00 2888400. 00
34 5.00 7100. 00 6. 00 8520. 00
35 71. 00 17040. 00 100. 00 24000. 00
36 1, 000. 00 56000. 00 750. 00 42000. 00
37 3, 200. 00 44480. 00 3, 000. 00 41700. 00
38 435. 00 4350. 00 250. 00 2500. 00
39 860. 00 51600. 00 275.00 16500. 00




05-491804 Bl D245
05- SCR- 152 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
09/ 19/ 06 09/ 20/ 06

| TEM SECOND THI RD

BI D AMOUNT BI D AMOUNT

40 1, 400. 00 3360. 00 500. 00 1200. 00

41 150. 00 300. 00 600. 00 1200. 00

42 6, 500. 00 6500. 00 4, 000. 00 4000. 00

43 600. 00 1200. 00 500. 00 1000. 00

44 800. 00 800000. 00 1, 250. 00 1250000. 00

45 400. 00 324000. 00 200. 00 162000. 00

46 6. 00 4674. 00 5. 00 3895. 00

47 88. 00 22880. 00 100. 00 26000. 00

48 2,175.00 4350. 00 2,200. 00 4400. 00

49 40. 00 59600. 00 50. 00 74500. 00

50 1.00 5170. 00 1.00 5170. 00

51 1.30 9581. 00 1.50 11055. 00

52 3.00 9660. 00 3.30 10626. 00

53 1.10 9020. 00 1.25 10250. 00

54 4.00 9840. 00 4.50 11070. 00

55 460, 000. 00 460000. 00 700, 000. 00 700000. 00

56 790, 000. 00 790000. 00 900, 000. 00 900000. 00

TOT 7,998, 655. 00 9, 497, 354. 00




